STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 11

NUMBER OF BI DDERS 5
Bl D RANK

09/ 20/ 05
02-301704

B

02- TEH-5-35.1/37.1

DI SADVANTAGED BUSI NESS ENTERPRI SE -
5, 100, 000

FUND TOTAL
ENG NEERS EST

HB4N

4,414,226.00 AMOUNT UNDER

SUMMARY

Bl D TOTAL

3,711, 587. 10

4,190, 974. 00

4,211, 340. 00

4,633,921.70

4,268, 137. 00

Bl DDER | D

4
(| RREGULAR)

I N TEHAMA COUNTY ABOUT 11 KM NORTH
CF RED BLUFF FROM 2.0 KM SQUTH TO
1.3 KM NORTH OF NINE M LE
OVERCRGOSSI NG

CONSTRUCT NORTHBOUND MEDI AN LANE

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

702, 638. 90

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

09/ 21/ 05
CONTRACT CODE 'B '
77 CONTRACT | TEMS

FEDERAL AID ACI M 005-8(328)E

110

PERCENT UNDER EST 15. 92

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

TULLI'S INC

P O BOX 493416
REDDI NG CA 96049

J F SHEA CONSTRUCTI ON | NC

P O BOX 494519
REDDI NG CA 96049-4519

GRANI TE CONSTRUCTI ON  COVPANY

P O BOX 50085
WATSONVI LLE CA 95077

BALDW N CONTRACTI NG COVPANY
I NC

1764 SKYWAY

CH CO CA 95928

TElI CHERT CONSTRUCTI ON

P O BOX 1890
DAVIS CA 95617-1890

FAX

FAX

FAX

FAX

FAX

530 241-5105
00295418
530 241-5570

530 246-4292
00769989
530 246-9940

831 724-1011
00000089
831 768-4021

530 891-6555
00091712
530 894-6220

530 406-4200
00000008
530 406-4299



02-301704 Bl D245

02- TEH 5- 35 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
09/ 20/ 05 09/ 21/ 05

LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 A C DI KE COVPANY ASPHALT CONCRETE DI KE
LI NCOLN CA
APPLY A LI NE TRAFFI C MARKI NG
ANDERSON CA
JERRY LEE FORD CONSTRUCTI ON Pl PE, ROCK SLOPE, M NOR CONCRETE AND MOBI LI ZATI ON ( PARTI AL)
REDDI NG CA
MBI | TEMS 15, 24, 47 THRU 49 AND 66 THRU 69
LI VERMORE CA
M KE BROMN ELECTRI C I TEMS 75 THRU 77 (PARTI AL)
COTATI CA
NI TTA CONSTRUCTI ON | TEMS 32 THRU 37

LOOM S CA



02-301704

02- TEH 5- 35 SUMMARY

09/ 20/ 05

Bl DDER | D NAME AND ADDRESS

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

09/ 21/ 05
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A C DI KE COVPANY
LI NCOLN CA

APEX FENCE COVPANY
ANDERSON CA

APPLY A LI NE
ANDERSON CA

JERRY LEE FORD CONSTRUCTI ON
REDDI NG CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

TRAFFI C SOLUTI ONS
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

| TEM 44 ( PARTI AL)

| TEMS 15, 24 AND 64 THRU 69

STRI PI NG AND MARKI NG

DRAI NAGE AND ROCK SLOPE PROTECTI ON

| TEM5 47 THRU 49

I TEMS 75 AND 76

| TEM5 32 THRU 37

| TEM 6

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C CURBS INC
ELK GROVE CA

APPLY A LI NE

19652 N H RSCH COURT

ANDERSON CA 96007
CONTI NUED ON NEXT PAGE

| TEM 44 ( PARTI AL)

ITEMS 8 THRU 11, 16 THRU 18, 29, 45, 70 THRU 74 (PARTI AL)



02-301704 Bl D245

02- TEH 5- 35 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

09/ 20/ 05 09/ 21/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ATLAS TREE SURCERY | NC | TEM 27
1544 LUDW G AVENUE
SANTA RCSA CA 95407

GLOBAL ENVI RONMENTAL NETWORK I TEMS 4 AND 29 ( PARTI AL)
P O BOX 8068
FOUNTAI N VALLEY CA 92728

JERRY LEE FORD CONSTRUCTI ON ITEMS 19 THRU 21, 23, 46, 51 THRU 63 AND 75 ( PARTI AL)
2350 WLSEY DRI VE
REDDI NG CA 96001

MBI I TEMS 15, 24, 47 THRU 49, 66 THRU 69 AND 77 ( PARTI AL)
LI VERMORE CA
M KE BROWN ELECTRI C | TEMS 75 THRU 77 ( PARTI AL)

561 A MERCANTI LE DRI VE
COTATI CA 94931

NI TTA CONSTRUCTI ON | TEMS 32 THRU 37
3778 DEL MAR AVENUE
LOOM S CA 95650

STATEW DE SAFETY AND SI GNS I TEMS 6, 12, 14, 50, 64 AND 65
522 LI NDON LANE
NI POMO CA 93444

VESTERN O L AND SPREADI NG | TEMS 39, 40 AND 42 (PARTI AL)
8556 WEYAND AVENUE
SACRAMENTO CA 95828



02-301704
02- TEH 5- 35
09/ 20/ 05

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

REMA/

NI NG B

SUBCONTRACTORS

DDERS

Bl D245
PAGE 5
09/ 21/ 05

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A C DI KE COVPANY
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY A LI NE
ANDERSON CA

ATLAS TREE SURGERY
SANTA RCSA CA

MBI
LI VERMORE CA

M KE BROWN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON
LOOM S CA

STATEW DE SAFETY AND SI GNS
FAI RFI ELD CA

V S S EMILTECH
REDDI NG CA

| TEMS 44 AND 77 (PARTI AL)

| TEMS 25 AND 26 ( PARTI AL)

I TEM5 8 THRU 11,

| TEM 27 (PARTI AL)

16 THRU 18, 29, 45 AND 70 THRU 74

I TEMS 15, 24, 47 THRU 49 AND 66 THRU 69

| TEMS 75 THRU 77 ( PARTI AL)

| TEM5 32 THRU 37

| TEMS 6, 14, 50, 64 AND 65 (PARTI AL)

| TEMS 39 AND 40 ( PARTI AL)



02-301704
02- TEH 5- 35
09/ 20/ 05

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 6

09/ 21/ 05
LI'ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

APPLY A LINE I NC
ANDERSON CA

ATLAS TREE SURGERY
SANTA ROSA CA

MBI
LI VERMORE CA

M KE BROMN ELECTRI C
COTATI CA

NI TTA CONSTRUCTI ON | NC
LOOM S CA

TULLI'S INC
REDDI NG CA

GRI NDI NG AND PULVERI ZI NG

STRI PI NG

CLEARI NG ( PARTI AL)

METAL BEAM GUARD RAI L AND OVERHEAD SI GNS

ELECTRI CAL

ERCSI ON CONTRCL

PAVI NG ( PARTI AL)



02-301704 Bl D245

02- TEH 5- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7

09/ 20/ 05 09/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 4, 500. 00 4, 500. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 110 100. 00 11, 000. 00
3 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 180 20. 00 3. 600. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 3, 000. 00 3, 000. 00

PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 13, 500. 00 13, 500. 00
6 (S) 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 20, 000. 00 20, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 100, 000. 00 100, 000. 00
8 (S) 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) M2 12 80. 00 960. 00
9 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 14, 900 .55 8, 195. 00
10 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 38 35. 00 1, 330. 00
11 (S) 120300 TEMPORARY PAVENENT MARKER EA 250 6. 00 1, 500. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00 6, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 3, 360 100. 00 336, 000. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 600. 00 8. 400. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 73 25. 00 1, 825. 00
16 (S) 150704 REMOVE YELLOW THERVOPLASTI C TRAFFI C M 32 38. 00 1, 216. 00
STRI PE

17 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 32 20. 00 640. 00
18 (S) 150713 REMOVE PAVEMENT MARKI NG M2 64 38. 00 2, 432. 00
19 150805 REMOVE CULVERT EA 2 2, 000. 00 4. 000. 00
20 150820 REMOVE | NLET EA 1 1, 500. 00 1, 500. 00
21 150821 REMOVE HEADWALL EA 3 2, 000. 00 6, 000. 00
22 150857 REMOVE ASPHALT CONCRETE SURFACI NG M2 60 22.00 1, 320. 00
23 152430 ADJUST | NLET EA 6 2, 000. 00 12, 000. 00
24 (S) 152632 MODI FY METAL BEAM GUARD RAI LI NG M 12 103. 00 1, 236. 00
25 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 35, 700 4.00 142, 800. 00
26 035206 PULVERI ZE ROADBED M2 7,500 8. 00 60, 000. 00
27 160101 CLEARI NG AND GRUBBI NG HA 4 15, 000. 00 60, 000. 00
28 190101 ROADWAY EXCAVATI ON VB 9, 420 22. 00 207, 240. 00
29 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 8, 100. 00 8. 100. 00
30 198001 | MPORTED BORROW VB 3,970 40. 00 158, 800. 00
31 198007 | MPORTED MATERI AL ( SHOULDER BACKI NG VB 400 70. 00 28, 000. 00
32 (S) 203003 STRAW ( ERCSI ON' CONTROL) TONN 11 372. 00 4. 092. 00
33 (S) 203014 FI BER ( EROSI ON CONTROL) KG 1, 950 .99 1, 930. 50
34 (S) 203024 COVPOST ( EROSI ON' CONTROL) VB 9.1 411. 00 3, 740. 10
35 (S) 203040 SEED ( EROSI ON CONTROL) KG 260 42. 80 11, 128. 00
36 (S) 203056 COWERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 260 2. 00 520. 00



02-301704 Bl D245

02- TEH 5- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
09/ 20/ 05 09/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 370 3.00 1, 110. 00

38 260201 CLASS 2 AGGREGATE BASE VB 4,710 55. 00 259, 050. 00

39 390152 ASPHALT CONCRETE TONN 19, 700 80. 00 1, 576, 000. 00

40 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 2,220 100. 00 222, 000. 00

41 391005 PAVI NG ASPHALT ( BI NDER- PAVENENT TONN 3.5 500. 00 1, 750. 00
REI NFORCI NG FABRI C)

42 393001 PAVEMENT REI NFORCI NG FABRI C M2 3, 020 4.00 12, 080. 00

43 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 150 50. 00 7,500. 00
AREA)

44 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 1, 380 3.75 5,175. 00

45 394054 SHOULDER RUMBLE STRI P STA 64 130. 00 8, 320. 00
(AC, GROUND- I N | NDENTATI ONS)

46 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 2.5 2,000. 00 5, 000. 00

47 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 7,755 9. 00 69, 795. 00

48 ( SF) 560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 7,755 1. 00 7, 755. 00

49 (S) 035207 1524 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6.8 3, 000. 00 20, 400. 00
PI LE (S| GN FOUNDATI ON)

50 566011 ROADSI DE SI GN - ONE POST EA 3 250. 00 750. 00

51 650069 450 MM REI NFORCED CONCRETE Pl PE M 3.5 446. 00 1, 561. 00

52 650075 600 MV REI NFORCED CONCRETE Pl PE M 38 339. 00 12, 882. 00

53 664034 900 MM CORRUGATED STEEL PI PE M 2.5 530. 00 1, 325. 00
(2.77 MM THI CK)

54 680269 40 MM PLASTI C Pl PE UNDERDRAI N M 6 400. 00 2, 400. 00

55 700659 900 MM CORRUGATED STEEL Pl PE | NLET M 12 1, 200. 00 14, 400. 00
(2.77 WM THI

56 035208 1100 MV CORRUGATED STEEL PI PE | NLET M 7.5 1, 250. 00 9, 375. 00
(2.77 MM THI CK)

57 705224 600 MM CONCRETE FLARED END SECTI ON EA 1 1, 050. 00 1, 050. 00

58 721008 ROCK SLOPE PROTECTI ON (LI GHT, METHOD B) TONN 8 250. 00 2, 000. 00

59 721009 ROCK SLOPE PROTECTI ON TONN 20 220. 00 4, 400. 00
(FACING METHOD B)

60 721024 ROCK SLOPE PROTECTI ON (1/4T, METHOD B) TONN 13 320. 00 4, 160. 00

61 729010 ROCK SLOPE PROTECTI ON FABRI C MR 360 3.00 1, 080. 00

62 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 499 5. 50 2, 744. 50

63 035209 CULVERT TRASH RACK EA 2 1, 500. 00 3, 000. 00

64 820107 DEL| NEATOR ( CLASS 1) EA 20 40. 00 800. 00

65 035210 H GHWAY POST MARKERS EA 4 42.00 168. 00

66 (S) 832001 METAL BEAM GUARD RAI LI NG M 56 94. 00 5, 264. 00



02-301704 Bl D245

02- TEH 5- 35 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
09/ 20/ 05 09/ 21/ 05

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

67 (S) 839220 DOUBLE METAL BEAM GUARD RAI LI NG M 67 127. 00 8, 509. 00
(WOOD POST)

68 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 2 2, 400. 00 4, 800. 00

69 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 4 5, 700. 00 22, 800. 00

70 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 12 52. 00 624. 00

71 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 900 . 90 6, 210. 00

72 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 210 4.50 945. 00

73 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 680 .75 5, 010. 00
(BROKEN 10.98 M - 3.66 M

74 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 240 4.75 5, 890. 00

75 (S) 860530 CHANGEABLE MESSAGE SI GN SYSTEM LS LUMP SUM 29, 000. 00 29, 000. 00

76 (S) 860930 TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 3, 000. 00 3, 000. 00

77 999990 MOBI LI ZATI ON LS LUMP SUM 125, 000. 00 125, 000. 00

TOTAL 3,711, 587. 10



02-301704 Bl D245

02- TEH 5- 35 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
09/ 20/ 05 09/ 21/ 05
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT

1 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00 4, 500. 00 4500. 00

2 275. 00 30250. 00 1, 940. 00 213400. 00 1, 200. 00 132000. 00 1, 500. 00 165000. 00

3 8. 00 1440. 00 17.00 3060. 00 8.25 1485. 00 10. 00 1800. 00

4 3, 375. 00 3375. 00 3, 375. 00 3375. 00 2,400. 00 2400. 00 3, 375. 00 3375. 00

5 10, 500. 00 10500. 00 5, 270. 00 5270. 00 20, 000. 00 20000. 00 32, 000. 00 32000. 00

6 7, 000. 00 7000. 00 8, 510. 00 8510. 00 28, 300. 00 28300. 00 6, 500. 00 6500. 00

7 90, 000. 00 90000. 00 150, 000. 00 150000. 00 205, 000. 00 205000. 00 70, 000. 00 70000. 00

8 100. 00 1200. 00 86. 00 1032. 00 80. 00 960. 00 85. 00 1020. 00

9 .60 8940. 00 .60 8940. 00 .55 8195. 00 .60 8940. 00
10 50. 00 1900. 00 38. 00 1444. 00 35. 00 1330. 00 55. 00 2090. 00
11 10. 00 2500. 00 7.00 1750. 00 6. 00 1500. 00 38. 00 9500. 00
12 15, 500. 00 15500. 00 50, 000. 00 50000. 00 40, 000. 00 40000. 00 30, 000. 00 30000. 00
13 43. 20 145152. 00 98. 00 329280. 00 137. 00 460320. 00 95. 00 319200. 00
14 1, 200. 00 16800. 00 187. 00 2618. 00 175. 00 2450. 00 450. 00 6300. 00
15 30. 00 2190. 00 30. 00 2190. 00 30. 00 2190. 00 26. 00 1898. 00
16 43. 00 1376. 00 41. 00 1312. 00 38. 00 1216. 00 41. 00 1312. 00
17 25. 00 800. 00 22.00 704. 00 20. 00 640. 00 21.00 672. 00
18 45. 00 2880. 00 41. 00 2624. 00 38. 00 2432. 00 41. 00 2624. 00
19 2,500. 00 5000. 00 2,140.00 4280. 00 1, 900. 00 3800. 00 480. 00 960. 00
20 2,000. 00 2000. 00 1, 610. 00 1610. 00 1, 000. 00 1000. 00 1, 000. 00 1000. 00
21 2,500. 00 7500. 00 2,140.00 6420. 00 1, 300. 00 3900. 00 650. 00 1950. 00
22 30. 00 1800. 00 56. 00 3360. 00 70. 50 4230. 00 16. 00 960. 00
23 2,200. 00 13200. 00 2,140.00 12840. 00 1, 500. 00 9000. 00 700. 00 4200. 00
24 150. 00 1800. 00 103. 00 1236. 00 103. 00 1236. 00 110. 00 1320. 00
25 3.05 108885. 00 3.30 117810. 00 3.00 107100. 00 2.00 71400. 00
26 2.30 17250. 00 6. 00 45000. 00 4.60 34500. 00 1.30 9750. 00
27 7, 650. 00 30600. 00 5, 680. 00 22720. 00 23, 000. 00 92000. 00 7, 650. 00 30600. 00
28 16. 10 151662. 00 31. 00 292020. 00 43. 25 407415. 00 25.00 235500. 00
29 8, 100. 00 8100. 00 8, 100. 00 8100. 00 8, 100. 00 8100. 00 8, 100. 00 8100. 00
30 38. 50 152845. 00 58. 00 230260. 00 48. 00 190560. 00 38. 00 150860. 00
31 58. 00 23200. 00 86. 00 34400. 00 128. 00 51200. 00 56. 00 22400. 00
32 400. 00 4400. 00 398. 00 4378. 00 372.00 4092. 00 400. 00 4400. 00
33 1.00 1950. 00 1.00 1950. 00 .99 1930. 50 1.10 2145. 00
34 450. 00 4095. 00 440. 00 4004. 00 411. 00 3740. 10 420. 00 3822. 00
35 45. 00 11700. 00 58. 50 15210. 00 42. 80 11128. 00 45. 00 11700. 00
36 3. 00 780. 00 2.20 572. 00 2.04 530. 40 2.20 572. 00
37 4.00 1480. 00 3. 20 1184. 00 3.01 1113.70 3. 20 1184. 00
38 53. 00 249630. 00 21.00 98910. 00 65. 00 306150. 00 52. 00 244920. 00
39 105. 00 2068500. 00 99. 00 1950300. 00 99. 00 1950300. 00 98. 00 1930600. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

TOT

02-301704

02- TEH 5- 35
09/ 20/ 05
SECOND
Bl D AMOUNT

105. 00 233100. 00
400. 00 1400. 00
2.50 7550. 00
55. 00 8250. 00
4.00 5520. 00
143. 00 9152. 00
2,200. 00 5500. 00
11. 00 85305. 00
2.00 15510. 00
3, 500. 00 23800. 00
400. 00 1200. 00
500. 00 1750. 00
350. 00 13300. 00
550. 00 1375. 00
450. 00 2700. 00
3, 300. 00 39600. 00
4,400. 00 33000. 00
2,000. 00 2000. 00
300. 00 2400. 00
300. 00 6000. 00
350. 00 4550. 00
5.00 1800. 00
6. 00 2994. 00
2, 000. 00 4000. 00
50. 00 1000. 00
50. 00 200. 00
150. 00 8400. 00
120. 00 8040. 00
2,100. 00 4200. 00
6, 050. 00 24200. 00
55. 00 660. 00
1.00 6900. 00
5. 00 1050. 00
1.00 6680. 00
5. 00 6200. 00
50, 500. 00 50500. 00
3, 500. 00 3500. 00
345, 008. 00 345008. 00
4,190, 974. 00

SUMMARY OF REMA
THI RD
Bl D AMOUNT
101. 00 224220.
436. 00 1526.
3.00 9060.
79. 00 11850.
9. 00 12420.
139. 00 8896.
2,140.00 5350.
9. 00 69795.
1.00 7755.
3, 000. 00 20400.
482. 00 1446.
488. 00 1708.
363. 00 13794.
568. 00 1420.
428. 00 2568.
1, 280. 00 15360.
1, 340. 00 10050.
1,120. 00 1120.
268. 00 2144,
235. 00 4700.
342.00 4446.
3.50 1260.
6. 00 2994.
1, 610. 00 3220.
37.50 750.
37.50 150.
94. 00 5264.
127. 00 85009.
2,400. 00 4800.
5, 700. 00 22800.
56. 00 672.
1.00 6900.
5. 00 1050.
1.00 6680.
6. 00 7440.
29, 000. 00 29000.
6, 000. 00 6000.
27, 250. 00 27250.
4,211, 340. 00

NI NG BI DDERS

FOURTH
Bl D AMOUNT

81. 00 179820.
380. 00 1330.
2.40 7248.
70. 00 10500.
3.75 5175.
130. 00 8320.
2,200. 00 5500.
9. 00 69795.
1.00 7755.
3, 000. 00 20400.
450. 00 1350.
350. 00 1225.
340. 00 12920.
990. 00 2475.
500. 00 3000.
1, 400. 00 16800.
1, 000. 00 7500.
1, 100. 00 1100.
345. 00 2760.
300. 00 6000.
270. 00 3510.
5.00 1800.
7.00 3493.
1, 155. 00 2310.
35. 00 700.
35. 00 140.
94. 00 5264.
127. 00 85009.
2,400. 00 4800.
5, 700. 00 22800.
52. 00 624.
.90 6210.
4.50 945.
.75 5010.
4.75 5890.
29, 000. 00 29000.
3, 000. 00 3000.
51, 000. 00 51000.
4,633,921.70

Bl D245
PAGE 11
09/ 21/ 05
FI FTH
Bl D AMOUNT
106. 00 235320.
116. 00 406.
2.20 6644.
37.00 5550.
5. 00 6900.
160. 00 10240.
2,750. 00 6875.
10. 00 77550.
1.20 9306.
3, 300. 00 22440.
500. 00 1500.
590. 00 2065.
600. 00 22800.
650. 00 1625.
550. 00 3300.
1, 300. 00 15600.
710. 00 5325.
1, 600. 00 1600.
135. 00 1080.
200. 00 4000.
200. 00 2600.
1.00 360.
3.00 1497.
650. 00 1300.
40. 00 800.
40. 00 160.
130. 00 7280.
120. 00 8040.
2, 050. 00 4100.
6, 000. 00 24000.
56. 00 672.
1.00 6900.
5. 00 1050.
.85 5678.
5. 00 6200.
47, 000. 00 47000.
3, 300. 00 3300.
.00 0.
4,268, 137. 00



